

## DETAILS OF CONTRACT AWARDS:

### A. YEARS 2020/2021/2022/2023 (MERGED) ANNUAL TETFUND INTERVENTION

NO	PROJECTS DESCRIPTION	PROJECT LOCATION	NAME OF SUCCESSFUL BIDDER	CONTRACT SUM (₦)	SCOPE OF WORK	COMPLETION PERIOD
1	Construction of Academic Classrooms and Offices	FCE(T) Akoka, Lagos	LOGGIANO (NIG.) LIMITED	407,984,575.13	2Nr Suspended floor, 1Nr office (ensuite), Parking space, 1Nr 5Nr Lecturer office, 1Nr HOD office, 1Nr Secretary, 4Nr 50 Student Capacity Classroom, 18Nr Toilets, etc.	24 WEEKS
2	Construction of Medical Centre	FCE(T) Akoka, Lagos	LOGGIANO (NIG.) LIMITED	403,401,167.50	2Nr Suspended floor, 1Nr Stair way, 1Nr Medical record, 1Nr Laboratory, 1Nr Emergency unit, 2Nr Male Ward etc.	24 WEEKS
3	Rehabilitation of Kinetic Football Field	FCE(T) Akoka, Lagos	ONICON RESOURCES LIMITED	95,461,167.45	Removal and replacement of concrete floors with concrete stamping, Servicing and replacement of spoilt piezoelectric tiles under the football field, Repainting and replacement of poles, Demolishing and replacement of cracked walls, Replacement of 0.7mm long span Aluminum Roofing sheet etc.	15 WEEKS

### B. YEARS 2021/2022/2023/2024 (MERGED) ANNUAL TETFUND PROJECTS ON MAINTENANCE INTERVENTION

NO	PROJECTS DESCRIPTION	PROJECT LOCATION	NAME OF SUCCESSFUL BIDDER	CONTRACT SUM (₦)	SCOPE OF WORK	COMPLETION PERIOD
1	Renovation of 120 Capacity Lecture Theatre	FCE(T) Akoka, Lagos	GUARANTY BASE CONSTRUCTION LIMITED	50,817,301.20	1Nr Auditorium, 1Nr Waiting Area, Nr Maintenance office, 2Nr Toilets: Preliminary Works; Replacement of weak block walls 59m <sup>2</sup> , Removal/Replacement Corrugated Long span of Aluminum Roofing Sheets; etc	24 WEEKS

